

GEORGIA

Kobuleti Bypass Project (Lots I and II)

Loan No.: TBD

Name of the Assignment:

**CONSULTING SERVICES FOR CONSTRUCTION SUPERVISION OF THE
UPGRADING OF THE KOBULETI BYPASS ROAD (LOT I AND LOT II) TO A 4-LANE
HIGHWAY**

Contract No: KBP/CS/QCBS-01

Georgia will receive financing from Asian Development Bank (ADB) toward the cost of the **Kobuleti Bypass Project (Lots I and II)** and intends to apply part of the proceeds of this financing to the payments under the Contract named above.

The Roads Department of the Ministry of Regional Development and Infrastructure of Georgia invites the eligible consultants to express their interest for the following Consultancy Service: **Construction Supervision of the Upgrading of the Kobuleti Bypass Road (Lot I and Lot II) to a 4-Lane Highway**

Approximate duration of the assignment:

The Contract Period will be 36 months from the commencement date for Lot 1 and 48 months from the commencement date for Lot 2.

The Defects Notification Period will be 60 months

Selection will be done according to the Quality and Cost Based Selection Method (QCBS) provided in Procurement Directive for ADB Borrowers available at:

<https://www.adb.org/sites/default/files/institutional-document/1144641/procurement-directive-adb-borrowers.pdf>

The proposals will be submitted by means of the ADB web page:

https://selfservice.adb.org/OA_HTML/adb/xxcrs/jsp/ADBCsrnFwd.jsp?sel=230984

not later than **December 10, 2026**.